STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLI

GOVERNOR C OMMISSIONER

April 29, 2003

Subject: Chain of Ponds-Coburn Gore
Project No. STP-9691(00)X;
STP-1021(500)X;

Amendment No. 1

Dear Sir/Ms.:
Please make the following changes to your bid package.

1.) Remove in its entirety “Schedule of Items” 8 pages dated 030414 and replace it with the
attached “Schedule of Items” 8 pages dated 030424.

2.) Please delete in its entirety the Federal Wage Rates “General Decision ME020009”, 3 pages
dated 12/20/02, and replace with the new attached Federal Wage Rates “General Decision
MEO020009” 3 pages dated 04/18/03.

Consider these changes prior to submitting your bid on May 7, 2003.

Sincerely,

Q/(C/—

Bruce R. Carter
Contracts Engineer
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MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 1
DATE: 030424
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--emmmmmmmmmm | mmmmmmc e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 201. 11 CLEARI NG

|
0010| | 4.210|
| | HA |
| 202. 203 PAVEMENT BUTT | |
0020| JOI NTS | 407. 000
| | M2 |
| 203. 2001 COMMON | |
0030| EXCAVATI ON - PLAN | 85378. 000|
| QUANTI TY | VB |
| 203. 21 ROCK EXCAVATION | |
0040| | 3930. 000|
| | M8 |

| 203. 2312 HEALTH AND [
0050| SAFETY PLAN | LUMP

|

0060 | 5481.
| | M8
| 203. 242 DI RTY BORROW |

0070| | 1000
| | M8
| 204. 41 REHABI LI TATI ON OF |

0080| EXI STI NG SHOULDERS, PLAN | 246.
| QUANTI TY Y
| 206. 07 STRUCTURAL ROCK |

0090| EXCAVATI ON - DRAI NAGE | 165.
| AND M NOR STRUCTURES | VB
| 211. 20 1 NSLOPE

I
0100| EXCAVATI ON | 4001.
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 2
DATE: 030424
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY  |--mmmcmmmmmmcme | mmmmmmc e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 211.30 DI TCH EXCAVATI ON | | | |
0110| | 947. 000 | |
| | M I I |
| 211. 40 NEW DI TCH | | | |
0120| EXCAVATI ON | 12439. 000| | |
I | M I I I
| 304. 103 AGGREGATE | | | |
0130| SUBBASE - GRAVEL (TRUCK | 150. 000 | |
| MEASURE) | VB | | |
| 304. 104 AGGREGATE | | | |
0140| SUBBASE COURSE - GRAVEL | 33356. 000| | |
| (PLAN QUANTI TY) | MB | | |
| 309.36 FULL DEPTH REC | | | |
0150| PAVEMENT W FOAM ASPHALT | 139118. 000| | |
| 6 | NCH DEPTH | M2 | | |
| 403.209 HOT M X ASPHALT | | | |
0160| 9. 5 MV SI DEWALKS, DRI VES, | 285. 000| | |
| I NCI DENTAL ) | MG | | |
| 403.210 HOT M X ASPHALT | | | |
0170| 9.5 MV NOM NAL MAX SI ZE | 21270. 000| | |
| | MG | I |
| 403. 211 HOT M X ASPHALT | | | |
0180| (SHI M | 530. 000| | |
| | MG | I |
| 409. 15 Bl TUM NOUS TACK | | | |
0190| COAT APPLI ED | 24860. 000| | |
| | L I I |
| 411. 09 UNTREATED | | | |
0200| AGGREGATE SURFACE COURSE | 950. 000 | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 3

DATE: 030424
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTCR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |-crmmmmcmmmene- IR
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 411. 10 UNTREATED |
0210| AGGREGATE SURFACE COURSE | 100. 000| | | |
|

| (TRUCK MEASURE) VB | | | |
| 603.16 375 MM CULVERT | | | | |
0220| PI PE OPTI ON | | 483. 500 | | |
| | M | | | |
| 603. 17 450 MM CULVERT | | | | |
0230| PI PE OPTI ON | | 236. 200| | | |
I | M I | I I
| 603. 179 450 MM CULVERT | | | | |
0240| Pl PE OPTION [ 11 | 425. 100| | | |
| | M I | I |
| 603. 1952 600 MV | | | | |
0250| REI NFORCED CONCRETE PI PE | 71. 500 | | |
| CLASS V | M | | | |
| 603. 199 600 MM CULVERT | | | | |
0260| Pl PE OPTION |11 | 117. 100| | | |
| | M I | I |
| 603.209 750 MM CULVERT | | | | |
0270| Pl PE OPTION 111 | 40. 240 | | |
I | M I | I I
| 603.219 900 MM CULVERT | | | | |
0280| Pl PE OPTION 111 | 14. 700| | | |
| | M I | I |
| 603. 37 1600 MM SPAN 1075 | | | | |
0290| M RI SE Pl PE ARCH | 16. 460| | | |
| | M I | I |

| 603. 45 1219 MM | | | | |
0300| REI NFORCED CONCRETE PI PE | 29. 740 | | |
| CLASS |V | M | | | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 4
DATE: 030424
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691(00) X
STP- 1021(500) X
CONTRACTOR

LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
| DESCRI PTI ON | QUANTITY  |--emmmmmmmmmcm e mmmmmmc e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 603. 47 1524 MM |
0310| REI NFORCED CONCRETE Pl PE |
| CLASS 1V | M

| 604. 092 CATCH BASI N TYPE |
0320| B1- C |
|

| EA

| 604. 247 CATCH BASI N TYPE |
0330| F5- C |

| | EA

| 606. 17 GUARDRAI L TYPE 3B |
0340| - SINGLE RAIL |

| | M

| 606. 172 GUARDRAIL TYPE |
0350/ 3B SINGLE RAIL, 2.4 M |

| POST | M

| 606. 21 GUARDRAI L TYPE 3B |
0360|- 4.5 M RADI US OR LESS |

| | M

| 606. 22 GUARDRAI L TYPE 3B |
0370| - OVER 4.5 M RADI US |

| | M

| 606. 265 TERM NAL END - |
0380| SI NGLE RAI L - GALVANI ZED |

| STEEL | EA

| 606. 35 GUARDRAI L |
0390| DELI NEATOR POST |

| | EA

| 606. 47 SI NGLE WOOD POST |
0400| |

| | EA

| 606. 754 W DEN SHOULDER |
0410| FOR 350 END TREATMENT |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 5
DATE: 030424
SCHEDULE OF | TEMB REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691(00) X
STP- 1021(500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--cmmmmmmmmmco | mmmmmmee e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 606. 79 GUARDRAI L 350 | | | |
0420| FLARED TERM NAL | 38. 000 | |
| | EA | I |
| 609. 31 CURB TYPE 3 | | | |
0430| | 693. 000| | |
| | M I I |
| 609. 311 SPECIAL CURB - | | | |
0440| CAPE COD DESI GN | 177. 000| | |
| | M | | |
| 610. 08 PLAI N RI PRAP | | | |
0450] | 3481. 000| | |
| | M8 | I |
| 610. 16 HEAVY RI PRAP | | | |
0460| | 225. 000| | |
| | M8 | I |
| 610. 18 STONE DI TCH | | | |
0470| PROTECTI ON | 625. 000| | |
| | M8 | I |
| 613. 319 EROSI ON CONTROL | | | |
0480| BLANKET | 21943. 000| | |
| | M2 | I |
| 618. 1401 SEEDI NG METHOD | | | |
0490| NUVBER 2 - PLAN QUANTI TY | 804. 000 | |
| | UN | I |
| 618. 1411 SEEDI NG METHOD | | | |
0500| NUVBER 3 - PLAN QUANTI TY | 806. 000 | |
| | UN | I |
| 619. 1201 MULCH - PLAN | | | |
0510| QUANTI TY | 1610. 000| | |
| | UN | I |
| 619. 1401 ERCSI ON CONTROL | | | |
0520| M X | 1450. 000| | |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 6
DATE: 030424
SCHEDULE OF | TEMB REVI SED
CONTRACT 1D 009691. 00 PROQJIECT(S): STP-9691(00) X
STP- 1021( 500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE | BID AMOUNT
| DESCRI PTI ON | QUANTITY  [-mmmmmmmeeeee e e
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| 620. 54 STABI LI ZATI ON | | |
0530| GEOTEXTI LE | 3360. 000| | |
| | M2 I I |
| 620. 58 ERCSI ON CONTROL | | | |
0540| GEOTEXTI LE | 3101. 000| | |
| | M2 I I |
| 627. 76 TEMPORARY | | I I
0550] PAVEMENT MARKI NG LI NE, | LUWP | LUMP | |
| WH TE OR YELLOW | | | |
| 629. 05 HAND LABOR, | | | |
0560| STRAI GHT TI ME | 50. 000 | |
| | HR I I |
| 631.10 Al R COVPRESSOR | | | |
0570] (1 NCLUDI NG OPERATOR) | 15. 000| | |
| | HR I I |
| 631.11 Al R TOOL | | | |
0580| (1 NCLUDI NG OPERATOR) | 15. 000| | |
| | HR I I |
| 631. 12 ALL PURPOSE | | | |
0590| EXCAVATOR (| NCLUDI NG | 190. 000 | |
| OPERATOR) | HR | | |
| 631. 132 SMVALL BULLDOZER | | | |
0600] (1 NCLUDI NG OPERATOR) | 40. 000| | |
| | HR I I |
| 631. 14 GRADER (1 NCLUDI NG | | | |
0610| OPERATOR) | 150. 000] | |
| | HR I I |
| 631. 15 ROLLER, EARTH AND | | | |
0620] BASE COURSE (I NCLUDING | 150. 000 | |
| OPERATOR) | HR | | |
| 631.172 TRUCK - LARGE | | | |
0630] (1 NCLUDI NG OPERATOR) | 225. 000] | |
|



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 7
DATE: 030424
SCHEDULE OF | TEMS REVI SED
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |-memcmmmmmmmcmm | mmmmmme e e
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 631. 18 CHAI N SAW RENTAL | | |
0640| (| NCLUDI NG OPERATOR) | 15. 000| | |
| | HR | I |
| 631. 22 FRONT END LOADER | | | |
0650| (| NCLUDI NG OPERATOR) | 15. 000| | |
| | HR | I |
| 631. 32 CULVERT CLEANER | | |
0660| (| NCLUDI NG OPERATOR) | 10. 000| | |
I | HR | I I
| 635. 10 CONCRETE BI N TYPE | | |
0670| RETAI NI NG WALL, CLOSED | 118. 200| |
| FACE | M2 | I |

0680 | LUMP | LUMP | |
| | | I |
| 639. 18 FI ELD OFFI CE TYPE | | |

0690| A | 1. 000| I |
| | EA | I |
| 652. 33 DRUM | | I |

0700| | 250. 000| | |
| | EA | I I
| 652. 34 CONE | | I |

0710| | 100. 000| | |
| | EA | I |
| 652. 35 CONSTRUCTI ON | | I

0720] SI GNS | 189. 000| | |
| | M2 | I |
| 652. 36 MAI NTENANCE OF | | |

0730| TRAFFI C CONTROL DEVI CES | 340. 000| |
| | CO | I |
| 652. 38 FLAGGER | | |

0740 I |



MAI NE DEPARTMENT OF TRANSPORTATI ON PAGE: 8

DATE: 030424
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D 009691. 00 PROJECT(S): STP-9691( 00) X
STP- 1021(500) X
CONTRACTOR
LI NE| | TEM | APPROX. | UNTPRCE | BID AVOUNT
NO | DESCRI PTI ON | QUANTITY  |--memcmmmmmamn IR
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 656. 75 TEMPORARY SO L | | | | |
0750| EROSI ON AND WATER | LUMP | LUMP | | |
| POLLUTI ON CONTROL | | | | |

| 659. 10 MOBI LI ZATI ON | | | | |
0760| | LUMP | LUMP | | |

| 660. 21 ON- THE- JOB | |
0770| TRAI NI NG (BI D) | 3000. 000| | | |
|



GENERAL DECISION ME020009 04/18/03 ME9
General Decision Number ME020009

Superseded General Decision No. ME010009
State: Maine

Construction Type:
HIGHWAY

County(ies):

AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigatable; and
those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad
construction.

Modification Number Publication Date

0 03/01/2002

1 12/20/2002

2 04/18/2003
COUNTY (ies) :
AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

* ENGIO004V 04/01/2003

Rates Fringes

POWER EQUIPMENT OPERATORS:

Pavers 16.51 6.00

Rollers 16.51 6.00
SUME4024A 10/24/2000

Rates Fringes

CARPENTERS 11.60 1.51
IRONWORKERS

Structural 12.03 1.58
LABORERS

Drillers 10.00 2.50
Flaggers 6.00

Guardrail Installers 7.92

Landscape 7.87 .16
Line Stripper 8.69 .23
Pipelayers 9.21 2.31
Rakers 9.00 1.51
Sign Erectors 10.00

Unskilled 8.66 1.38
Wheelman 8.50 .43

http://davisbacon.ntis.gov/search/current/me9.dvb
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Page 2 of 3

POWER EQUIPMENT OPERATORS

Backhoes 11.87 2.05
Bulldozers 12.33 2.88
Cranes 14.06 1.75
Excavators 12.38 2.48
Graders 13.06 3.73
Loaders 11.41 2.87
Mechanics 13.18 2.57
TRUCK DRIVERS
Dump 9.35 3.10
Tri axle 8.70 1.18
Two axle 8.56 2.19
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii1)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively

bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

http://davisbacon.ntis.gov/search/current/me9.dvb 4/29/2003



Page 3 of 3

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me9.dvb 4/29/2003



